



Uttar Gujarat VU Company Ltd.
Corporate Office: Vitnagar Road, Vichitana 384001, Gujarat
Phone: (02287) 221090, 81 Fax: (02287) 224474 E-mail: corporate@ugvcl.com
CIN: U40107GJ1998000000000000

UGVCL/RDO/EXP/SWO/
DATE:

68

2 JAN 2026

PO No : 102600
PO Rev : (0)
Release No : 5 (0)
Release Date : 23-Dec-25
Release Amount : 138469.29
Cumulative Amount : 1073416.08
Remaining Amount : 2599.02

To,
PATEL DINESHBHAI ANADABHAI
PATEL VAS
RATANGADI, AT&PO-SHIHORI
SHIHORI, GUJARAT, Site : Shihori

Sub: ERECTION OF HT LT & TC LINE BY LABOUR WORK AT RADHANPUR-2 SDN

Ref: AT-6203/15-12-2025 TIME LIMIT-90 DAYS SCHEME-DZ
Y.O.L.NO.51680/23-12-2025

Dear Sir,

With reference to the above, we are pleased to inform you that in accordance with the Purchase Order, you are requested to carry out the work mentioned in the annexure of this order.

Value of Work Order

Total value of this work order as shown in the annexure is Rs. 138469.29 [TWO LAKH FOURTY TWO THOUSAND THREE HUNDRED TWENTY RUPEES AND THIRTY THREE PAISA] as per the rates mentioned in the original work order.

Commencement of Works

The work should be started immediately after the receipt of this order.

Completion of Works

The work should be completed on or before . If you will fail to complete the work in the stipulated time, penalty as per company's rules will be imposed

Security Deposit

Security Deposit equivalent to 5.00% of total value of order Rs. 358150.049 (THREE LAKH FIFTY EIGHT THOUSAND ONE HUNDRED FIFTY RUPEES AND FIVE PAISA) will be deducted from your bills if applicable.


Executive Engineer
U.G.C.L.D.O.
Radhanpur

MATERIYAL SIDEUL

16409883

Stetement for the material (appropriately) to be supplide from
the deparmental stores for work contracted rates to be executed andare to be changes for

scheme-SPA		PO NO-		102600	RO-	5
Sr.No	Particular &code.no	Unit	Material Code	Quantity		
1	P.S.C.POLE-8 mtr/200kg	NO	2611000003	68		
2	P.S.C.POLE-10 mtr/500kg	NO	2611000010	0		
3	U Clamp	NO	2601000040	0		
4	LT Shackle Insulator	NO	2002000001	0		
5	Earthing Coil	NO	0901000024	76		
6	Earthing Plate	NO	0901000007	76		
7	G.I. wire No.8	KG	0103000002	113		
8	G.I. wire No.10	KG	0103000003			
9	Stay Clamp	Pair	2601000069	90		
10	Anchor road	NO	2614000002	50		
11	Turn Buckle	NO	2614000009	50		
12	Eye bolt	NO	2614000012	50		
13	Stay Insulator-HT	NO	2003000001	50		
14	C.C.BLOCK	NO	2614000013	50		
15	Stay wire 7/12	KG	0103000014	163		
16	All Allu.Alloy Conductor 34mm2	KM	0102000031	0.000		
17	All Allu.Alloy Conductor 55mm2	KM	0102000033	6.334		
18	SCRAP Conductor	KM		0		
19	Side Clamp	NO	2601000049	100		
20	V-Cross Arm	NO	2609000034	52		
21	Top Fitting	NO	2601000084	52		
22	11KV comp Pin Insulator	NO	2001000010	203		
23	11KV G.I.Pin	NO	2010000010			
24	11KV Shackle Insulator	NO	2006000006	72		
25	11KV Shackle Hard Ware	NO	2010000077	72		
26	Angle Cross Arm 9'	NO	3611000019	56		
27	Angle Cross Arm 9'(50*50*5)	NO	2609000076	24		
28	Angle Cross Arm 4'	NO	26090000011	40		
29	Angle Cross Arm 2'.6"	NO	2609000005	48		
30	D.O. Angle Cross Arm / FUSE	NO	26090000080 13060000003	24		
31	M.S. Channel 6'	NO	26090000075	2		
32	Three Hole Patti	NO	2613000002	24		
33	PVC PIPE	NO	2801000016	0		
34	11KV L.A.	NO	2201000005	0		
35	Dist.Tranformar 10KVA	NO	4406020007	7		
36	Dist.Tranformar 16KVA	NO	4406020007	1		
37	Dist.Tranformar 25KVA	NO	4406000010	0		
38	Dist.Tranformar 63 KVA	NO	4406000069	0		
39	Dist.Tranformar 100 KVA	NO	4406000070 4406000065	0		

DEPUTY ENGINEER

UGVCL RADHANPUR-2 S/Dn.

UTTAR GUJARAT VIJ COMPANY LIMITED

Name of contractor:- SHRI D.A. PATEL

Erection Of Ht/Lt Line & t/c work Under Radhanpur-2 S/Dn.

PO	102600
RO	5

sr no.	SR NUMBER.	Name of Applicant	Village	DATE	Work Involved			
					HT	LT 4 wire	LT 2 wire	TC (KVA)
1	12908522	CHAUDHARY HAMIRBHAI LALABHAI	LODRA	20-Aug-2025	0.148			10
2	12675179	THAKOR(KOLI) RAMUBEN MANABHAI	LODRA	20-Aug-2025	0.016			10
3	12975610	THAKOR FULABHAI VARJANGBHAI	LOTIYA	22-Aug-2025	0.271			10
4	12808888	THAKOR DILIPBHAI KANAJI	LOTIYA	22-Aug-2025	0.226			10
5	13596252	Gauswami Ramilaben Surajpuri	MASALI	26-Aug-2025	0.412			10
6	13051760	Rabari Bhurabhai Khengarbhai	NANI PIPLI	26-Aug-2025	0.349			16
7	12915102	THAKOR KARSHANBHAI SAVSHIBHAI	CHALANDA	28-Aug-2025	0.195			10
8	13179579	THAKOR BHARAJI VARJAGJI JETABHAI	LODRA	28-Aug-2025	0.453			10
TOTAL					2.070	0.000	0.000	
					6.209	0.000	0.000	


DEPUTY ENGINEER
UGVCL Radhanpur-2 S/Dn.